
 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 009 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  120  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FSA069A-027

     CONTRACT DESCRIPTION :
     PROJECT FSA 069A-027
     LOCATED ON SH 69 AT THREE SITES BEGINNING AT MP 49.0 AND
     EXTENDING NORTH, ENDING AT MP 59.3.

     CONSISTING OF:

     REMOVAL OF EXISTING BRIDGE OVER ANTELOPE CREEK AND
     REPLACEMENT WITH A NEW STRUCTURE, THE WORK REQUIRES
     SHOULDER WIDENING, SEVERAL DRAINAGE STRUCTURES,
     EARTHWORK, HMA,EROSION CONTROL, FINAL SIGNING
     AND STRIPING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     3,436,783.90    97.5341%   100.0000%
    1    279A           TEZAK HEAVY EQUIPMENT CO., INC.                                $     3,523,675.62   100.0000%   102.5283%
    2    025A           TONY J. BELTRAMO AND SONS INCORPORATED                         $     3,533,373.78   100.2752%   102.8105%
    3    S3913          SCOTT CONTRACTING INC.                                         $     3,594,379.91   102.0065%   104.5856%
    4    870A           SEMA CONSTRUCTION, INC.                                        $     3,666,778.78   104.0612%   106.6922%
    5    005A           A & S CONSTRUCTION CO.                                         $     3,843,449.36   109.0750%   111.8327%
    6    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     3,903,172.00   110.7699%   113.5705%
    7    1278A          ROCKY MOUNTAIN EXCAVATING, INC.                                $     4,044,728.25   114.7872%   117.6893%
    8    107C           KNJ INCORPORATED                                               $     4,059,027.00   115.1930%   118.1054%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Bid Items                              |                         |                         |
                                                      |                         |                         |
201-00001 Clear and Grub                   31.000 ACRE|    1400.0000    43400.00|     478.6700    14838.77|    1228.0000    38068.00
202-00090 Rem Delineator                  116.000 EACH|       5.0000      580.00|       9.0500     1049.80|      57.5000     6670.00
202-00220 Rem Asphalt Mat                2955.000 SY  |      17.0000    50235.00|      21.3400    63059.70|       3.3500     9899.25
202-00240 Rem Asphalt Mat (Planing)      3485.000 SY  |       3.0000    10455.00|       2.2700     7910.95|       2.5500     8886.75
202-00400 Rem Bridge                        1.000 EACH|   30000.0000    30000.00|   23188.5700    23188.57|   29742.5000    29742.50
202-01000 Rem Fence                       303.000 LF  |       2.0000      606.00|       1.1800      357.54|       1.1500      348.45
203-00060 Emb Matl (CIP)                49038.000 CY  |      10.0000   490380.00|      10.8400   531571.92|       9.7000   475668.60
203-01100 Proof Rolling                    75.000 HOUR|      85.0000     6375.00|      98.4400     7383.00|      65.0000     4875.00
203-01500 Blading                          60.000 HOUR|     100.0000     6000.00|     144.4500     8667.00|      65.0000     3900.00
203-01594 Combination Loader               40.000 HOUR|     110.0000     4400.00|      78.6200     3144.80|      65.0000     2600.00
203-01597 Potholing                        40.000 HOUR|     180.0000     7200.00|     112.4600     4498.40|     150.0000     6000.00



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 009 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
206-00000 Str Excav                      2191.000 CY  |      11.0000    24101.00|       5.8100    12729.71|       2.3000     5039.30
206-00100 Str Bkfl (CL 1)                 795.000 CY  |      20.0000    15900.00|      35.8200    28476.90|       8.0500     6399.75
206-01000 Bed Course Matl                  12.000 CY  |      50.0000      600.00|      46.9000      562.80|      37.4000      448.80
207-00205 Topsoil                       16800.000 CY  |       5.0000    84000.00|       7.3400   123312.00|       8.0000   134400.00
208-00002 Erosion Log (12 In)            9300.000 LF  |       5.0000    46500.00|       4.2400    39432.00|       3.5000    32550.00
208-00011 Erosion Bales (Weed Free)       300.000 EACH|      20.0000     6000.00|      20.3500     6105.00|      20.0000     6000.00
208-00020 Silt Fence                    24200.000 LF  |       1.0000    24200.00|       1.6400    39688.00|       1.2000    29040.00
208-00034 Gravel Bag                       75.000 LF  |       6.0000      450.00|       9.6100      720.75|      10.0000      750.00
208-00045 Conc Washout Str                  2.000 EACH|     600.0000     1200.00|     333.3400      666.68|     862.5000     1725.00
208-00070 Vehicle Tracking Pad             24.000 EACH|    1100.0000    26400.00|    1343.6900    32248.56|    1225.0000    29400.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      40.0000     1600.00|      45.7000     1828.00|      45.0000     1800.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      75.0000     3000.00|      88.5600     3542.40|      65.0000     2600.00
208-00106 Sweeping (Sediment Removal       80.000 HOUR|      75.0000     6000.00|     120.8500     9668.00|      85.0000     6800.00
208-00107 Rem Trash                        40.000 HOUR|      45.0000     1800.00|      68.0400     2721.60|      45.0000     1800.00
208-00205 Erosion Control Supervisor      350.000 HOUR|      80.0000    28000.00|      49.9000    17465.00|      45.0000    15750.00
210-00010 Res Mailbox Str                   7.000 EACH|     250.0000     1750.00|     275.8900     1931.23|     115.0000      805.00
210-00810 Res Ground Sign                  25.000 EACH|     150.0000     3750.00|     282.5200     7063.00|     115.0000     2875.00
210-01000 Res Fence                      4479.000 LF  |       8.0000    35832.00|       2.1000     9405.90|       2.5000    11197.50
212-00006 Seeding (Native)                 31.000 ACRE|     400.0000    12400.00|     734.5600    22771.36|     475.0000    14725.00
212-00032 Soil Conditioning                31.000 ACRE|    1750.0000    54250.00|    1005.7700    31178.87|    1800.0000    55800.00
213-00002 Mulching (Weed Free Hay)         28.000 ACRE|     410.0000    11480.00|     734.5600    20567.68|     595.0000    16660.00
213-00061 Mulch Tackifier                5600.000 LB  |       2.2000    12320.00|       2.1500    12040.00|       1.5000     8400.00
213-00100 Soil Binder                      33.000 ACRE|     450.0000    14850.00|     738.9600    24385.68|     500.0000    16500.00
216-00041 Soil Reten Blanket (S/C)      17300.000 SY  |       2.0000    34600.00|       2.5700    44461.00|       1.3500    23355.00
240-00010 Rem of Nests                      5.000 HOUR|     100.0000      500.00|      49.9000      249.50|     100.0000      500.00
240-00020 Netting                         350.000 SY  |      25.0000     8750.00|      22.3500     7822.50|      20.0000     7000.00
304-06007 ABC (CL 6)                     4787.000 CY  |      18.0000    86166.00|      42.7700   204739.99|      26.8500   128530.95
403-34721 HMA (Gr SX) (75) (PG 58-28     8944.000 TON |      65.0000   581360.00|     110.8000   990995.20|      78.3000   700315.20
411-10255 Emul Asph (SS)                 2817.000 GAL |       2.0000     5634.00|       4.3500    12253.95|       1.5000     4225.50
412-00600 Conc Pvmt (6 In)                 47.000 SY  |      60.0000     2820.00|      74.0300     3479.41|      75.5000     3548.50
420-00112 Geotextile (Drain) (CL 1)       131.000 SY  |       3.5000      458.50|       2.7100      355.01|       3.5000      458.50
506-00212 Riprap (12 In)                   96.000 CY  |      80.0000     7680.00|      70.4300     6761.28|      83.2000     7987.20
506-00218 Riprap (18 In)                  102.000 CY  |      80.0000     8160.00|      52.5800     5363.16|      83.2000     8486.40
515-00120 Waterproofing (Membrane)        289.000 SY  |      24.0000     6936.00|      18.6500     5389.85|      25.6000     7398.40
601-03030 Conc CL D (Box)                 545.000 CY  |     400.0000   218000.00|     349.2000   190314.00|     448.0000   244160.00
602-00000 Reinf Steel                   68415.000 LB  |       0.8000    54732.00|       1.0900    74572.35|       1.4500    99201.75
602-00020 Reinf Steel (Epoxy)            2519.000 LB  |       1.7000     4282.30|       1.4300     3602.17|       2.1500     5415.85
603-10240 24 In CSP                       146.000 LF  |      95.0000    13870.00|      67.7100     9885.66|      79.6000    11621.60
603-10300 30 In CSP                        29.000 LF  |     100.0000     2900.00|      60.9900     1768.71|      78.3000     2270.70
603-10360 36 In CSP                        42.000 LF  |     130.0000     5460.00|     135.1800     5677.56|     103.7500     4357.50
603-10480 48 In CSP                        25.000 LF  |     145.0000     3625.00|      99.2000     2480.00|     100.8500     2521.25



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 009 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
603-10600 60 In CSP                         6.000 LF  |     220.0000     1320.00|     176.7500     1060.50|     189.7500     1138.50
603-10720 72 In CSP                        13.000 LF  |     450.0000     5850.00|     259.8400     3377.92|     194.7500     2531.75
603-30024 24 In SES                        11.000 EACH|     175.0000     1925.00|     589.9500     6489.45|     564.7500     6212.25
603-30030 30 In SES                         2.000 EACH|     500.0000     1000.00|     843.2500     1686.50|     801.0000     1602.00
603-30036 36 In SES                         5.000 EACH|     350.0000     1750.00|     879.8200     4399.10|     947.1500     4735.75
603-30048 48 In SES                         2.000 EACH|     900.0000     1800.00|    2020.9700     4041.94|    1652.3000     3304.60
603-30060 60 In SES                         2.000 EACH|    1000.0000     2000.00|    2940.0100     5880.02|    2348.0500     4696.10
603-30072 72 In SES                         2.000 EACH|    1250.0000     2500.00|    3648.6300     7297.26|    3050.2500     6100.50
606-00301 Gdrail Ty 3 (6-3)               625.000 LF  |      18.0000    11250.00|      17.5800    10987.50|      15.5500     9718.75
606-01370 Transition Ty 3G                  4.000 EACH|    1000.0000     4000.00|    1124.4300     4497.72|     995.0000     3980.00
606-02003 End Anchor (Nonflared)            4.000 EACH|    1800.0000     7200.00|    2022.8400     8091.36|    1790.0000     7160.00
606-11020 Brdg Rail Ty 10H                130.700 LF  |     200.0000    26140.00|      91.8200    12000.87|      81.2500    10619.38
607-00010 Corner and Line Br Post          11.000 EACH|     230.0000     2530.00|     299.4800     3294.28|     200.0000     2200.00
607-01000 Fence BW MP                      87.000 LF  |       1.3000      113.10|       2.2700      197.49|       2.0000      174.00
612-00001 Delin (Ty I)                     74.000 EACH|      18.0000     1332.00|      16.9600     1255.04|      15.0000     1110.00
612-00003 Delin (Ty III)                   42.000 EACH|     688.0000    28896.00|      20.3500      854.70|      18.5000      777.00
614-00011 Sign Panel (CL I)                25.000 SF  |      18.0000      450.00|      20.3500      508.75|      15.0000      375.00
614-01502 Steel Sign Supp (2-In Rd)(       40.000 LF  |      20.0000      800.00|      16.9600      678.40|      38.0000     1520.00
620-00002 Field Office (CL 2)               1.000 EACH|   10000.0000    10000.00|   13148.4100    13148.41|   20000.0000    20000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   11457.9000    11457.90|   17500.0000    17500.00
620-00020 Sanitary Facility                 3.000 EACH|    2000.0000     6000.00|     845.2600     2535.78|    1250.0000     3750.00
621-00425 Detour                            1.000 L S |  400000.0000   400000.00|  279963.1400   279963.14|  614550.0000   614550.00
625-00000 Const Surveying                   1.000 L S |   80000.0000    80000.00|   15256.0600    15256.06|   45500.0000    45500.00
626-00000 Mobilization                      1.000 L S |  500000.0000   500000.00|  261171.6900   261171.69|  353000.0000   353000.00
626-01000 Public Info Services              1.000 L S |    8000.0000     8000.00|    8936.7400     8936.74|    5000.0000     5000.00
627-00005 Epoxy Pvmt Mkg                  258.000 GAL |      80.0000    20640.00|      73.4600    18952.68|      65.0000    16770.00
630-00000 Flagging                       1500.000 HOUR|      20.0000    30000.00|      23.7400    35610.00|      21.0000    31500.00
630-00007 Traf Ctrl Inspection             50.000 DAY |     100.0000     5000.00|     124.3100     6215.50|     110.0000     5500.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     340.0000    40800.00|     468.9900    56278.80|     415.0000    49800.00
630-80002 Flash Beacon (Solar)             10.000 EACH|    6000.0000    60000.00|     565.0400     5650.40|     500.0000     5000.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|      95.0000      760.00|      56.5100      452.08|      50.0000      400.00
630-80341 Const Traf Sign (A)              26.000 EACH|      15.0000      390.00|      56.5100     1469.26|      50.0000     1300.00
630-80342 Const Traf Sign (B)              34.000 EACH|      30.0000     1020.00|      56.5100     1921.34|      50.0000     1700.00
630-80343 Const Traf Sign (C)               8.000 EACH|      60.0000      480.00|      73.4600      587.68|      65.0000      520.00
630-80344 Const Traf Sign (Spec)           55.000 SF  |      22.0000     1210.00|      11.3100      622.05|      10.0000      550.00
630-80355 Port Mesg Panel                   2.000 EACH|    3900.0000     7800.00|    7345.5100    14691.02|    6500.0000    13000.00
630-80360 Drum Channel Dev                 80.000 EACH|      25.0000     2000.00|      22.6100     1808.80|      20.0000     1600.00
630-80364 Drum Channel Dev (Light) (      120.000 EACH|      29.0000     3480.00|      28.2600     3391.20|      25.0000     3000.00
630-80380 Traffic Cone                    200.000 EACH|       7.0000     1400.00|      11.3100     2262.00|      10.0000     2000.00
630-86810 Traffic Signal (Temp)             2.000 EACH|   15000.0000    30000.00|   10170.7100    20341.42|   12000.0000    24000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,436,783.90|       $     3,523,675.62|       $     3,533,373.78
------------------------------------------------------+-------------------------+-------------------------+-------------------------
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,436,783.90|       $     3,523,675.62|       $     3,533,373.78
====================================================================================================================================



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 009 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) S3913             |(  4 ) 870A              |(  5 ) 005A
                                                      |SCOTT CONTRACTING INC.   |SEMA CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Bid Items                              |                         |                         |
                                                      |                         |                         |
201-00001 Clear and Grub                   31.000 ACRE|     656.5000    20351.50|    2100.0000    65100.00|     912.5000    28287.50
202-00090 Rem Delineator                  116.000 EACH|       3.4000      394.40|       3.0000      348.00|      10.0000     1160.00
202-00220 Rem Asphalt Mat                2955.000 SY  |       2.8000     8274.00|       7.0000    20685.00|      12.0000    35460.00
202-00240 Rem Asphalt Mat (Planing)      3485.000 SY  |       1.3000     4530.50|       1.4000     4879.00|       6.0000    20910.00
202-00400 Rem Bridge                        1.000 EACH|   29475.0000    29475.00|   46100.0000    46100.00|   15146.0000    15146.00
202-01000 Rem Fence                       303.000 LF  |       1.2000      363.60|       1.1000      333.30|       1.1000      333.30
203-00060 Emb Matl (CIP)                49038.000 CY  |       9.3500   458505.30|       6.5000   318747.00|       8.8700   434967.06
203-01100 Proof Rolling                    75.000 HOUR|     103.0000     7725.00|      96.0000     7200.00|     100.0000     7500.00
203-01500 Blading                          60.000 HOUR|     139.5000     8370.00|     110.0000     6600.00|     136.1000     8166.00
203-01594 Combination Loader               40.000 HOUR|      95.5000     3820.00|      90.0000     3600.00|     125.0000     5000.00
203-01597 Potholing                        40.000 HOUR|     194.0000     7760.00|     390.0000    15600.00|     162.0000     6480.00
206-00000 Str Excav                      2191.000 CY  |       2.4000     5258.40|       9.5000    20814.50|       2.5000     5477.50
206-00100 Str Bkfl (CL 1)                 795.000 CY  |      31.4000    24963.00|      32.0000    25440.00|       8.8700     7051.65
206-01000 Bed Course Matl                  12.000 CY  |      63.0000      756.00|      79.0000      948.00|      41.2000      494.40
207-00205 Topsoil                       16800.000 CY  |       5.4500    91560.00|       8.0000   134400.00|       8.8000   147840.00
208-00002 Erosion Log (12 In)            9300.000 LF  |       4.1500    38595.00|       3.6000    33480.00|       2.8000    26040.00
208-00011 Erosion Bales (Weed Free)       300.000 EACH|      35.6000    10680.00|      31.0000     9300.00|      15.5000     4650.00
208-00020 Silt Fence                    24200.000 LF  |       1.5000    36300.00|       1.3000    31460.00|       0.8800    21296.00
208-00034 Gravel Bag                       75.000 LF  |       3.5500      266.25|       3.1000      232.50|       7.7000      577.50
208-00045 Conc Washout Str                  2.000 EACH|    1008.0000     2016.00|     750.0000     1500.00|    1102.0000     2204.00
208-00070 Vehicle Tracking Pad             24.000 EACH|    2706.0000    64944.00|     500.0000    12000.00|    1102.0000    26448.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      41.5000     1660.00|      43.0000     1720.00|      38.5000     1540.00
208-00105 Removal and Disposal of Se       40.000 HOUR|     101.0000     4040.00|      90.0000     3600.00|      94.0000     3760.00
208-00106 Sweeping (Sediment Removal       80.000 HOUR|      99.9000     7992.00|     160.0000    12800.00|      72.0000     5760.00
208-00107 Rem Trash                        40.000 HOUR|     170.5000     6820.00|      43.0000     1720.00|      55.0000     2200.00
208-00205 Erosion Control Supervisor      350.000 HOUR|      90.0000    31500.00|       6.5000     2275.00|      44.0000    15400.00
210-00010 Res Mailbox Str                   7.000 EACH|     456.5000     3195.50|     250.0000     1750.00|     259.0000     1813.00
210-00810 Res Ground Sign                  25.000 EACH|     456.5000    11412.50|     410.0000    10250.00|     276.0000     6900.00
210-01000 Res Fence                      4479.000 LF  |       2.2000     9853.80|       2.0000     8958.00|       2.0500     9181.95
212-00006 Seeding (Native)                 31.000 ACRE|     563.0000    17453.00|     480.0000    14880.00|     524.0000    16244.00
212-00032 Soil Conditioning                31.000 ACRE|    2134.0000    66154.00|    1800.0000    55800.00|    3124.0000    96844.00
213-00002 Mulching (Weed Free Hay)         28.000 ACRE|     705.5000    19754.00|     610.0000    17080.00|     508.0000    14224.00
213-00061 Mulch Tackifier                5600.000 LB  |       1.8000    10080.00|       1.5000     8400.00|       2.4800    13888.00
213-00100 Soil Binder                      33.000 ACRE|     593.0000    19569.00|     510.0000    16830.00|     948.0000    31284.00
216-00041 Soil Reten Blanket (S/C)      17300.000 SY  |       1.6000    27680.00|       1.4000    24220.00|       1.3800    23874.00
240-00010 Rem of Nests                      5.000 HOUR|     118.5000      592.50|      85.0000      425.00|     120.0000      600.00
240-00020 Netting                         350.000 SY  |      11.9000     4165.00|       3.9000     1365.00|      16.0000     5600.00
304-06007 ABC (CL 6)                     4787.000 CY  |      28.2000   134993.40|      25.0000   119675.00|      23.0000   110101.00
403-34721 HMA (Gr SX) (75) (PG 58-28     8944.000 TON |     121.0000  1082224.00|      92.0000   822848.00|     107.0000   957008.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) S3913             |(  4 ) 870A              |(  5 ) 005A
                                                      |SCOTT CONTRACTING INC.   |SEMA CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
411-10255 Emul Asph (SS)                 2817.000 GAL |       4.7500    13380.75|       5.0000    14085.00|       5.0000    14085.00
412-00600 Conc Pvmt (6 In)                 47.000 SY  |     145.0000     6815.00|      42.0000     1974.00|      72.0000     3384.00
420-00112 Geotextile (Drain) (CL 1)       131.000 SY  |       2.2500      294.75|       6.0000      786.00|       8.0000     1048.00
506-00212 Riprap (12 In)                   96.000 CY  |     137.0000    13152.00|      77.0000     7392.00|      60.0000     5760.00
506-00218 Riprap (18 In)                  102.000 CY  |     137.0000    13974.00|      73.0000     7446.00|      60.0000     6120.00
515-00120 Waterproofing (Membrane)        289.000 SY  |      19.6000     5664.40|      17.0000     4913.00|      18.5000     5346.50
601-03030 Conc CL D (Box)                 545.000 CY  |     478.0000   260510.00|     360.0000   196200.00|     340.0000   185300.00
602-00000 Reinf Steel                   68415.000 LB  |       1.2000    82098.00|       1.1000    75256.50|       1.0700    73204.05
602-00020 Reinf Steel (Epoxy)            2519.000 LB  |       0.9000     2267.10|       1.2500     3148.75|       1.4000     3526.60
603-10240 24 In CSP                       146.000 LF  |      75.3000    10993.80|     190.0000    27740.00|      47.4000     6920.40
603-10300 30 In CSP                        29.000 LF  |     131.0000     3799.00|     220.0000     6380.00|      50.0000     1450.00
603-10360 36 In CSP                        42.000 LF  |     133.5000     5607.00|     320.0000    13440.00|      60.0000     2520.00
603-10480 48 In CSP                        25.000 LF  |     155.5000     3887.50|      81.0000     2025.00|      76.5000     1912.50
603-10600 60 In CSP                         6.000 LF  |     213.5000     1281.00|     560.0000     3360.00|     126.0000      756.00
603-10720 72 In CSP                        13.000 LF  |     231.0000     3003.00|     540.0000     7020.00|     154.3000     2005.90
603-30024 24 In SES                        11.000 EACH|     243.5000     2678.50|     310.0000     3410.00|     237.0000     2607.00
603-30030 30 In SES                         2.000 EACH|     507.0000     1014.00|     520.0000     1040.00|     441.0000      882.00
603-30036 36 In SES                         5.000 EACH|     675.5000     3377.50|     650.0000     3250.00|     573.0000     2865.00
603-30048 48 In SES                         2.000 EACH|    1297.0000     2594.00|    1300.0000     2600.00|    1433.0000     2866.00
603-30060 60 In SES                         2.000 EACH|    2061.0000     4122.00|    1900.0000     3800.00|    2535.0000     5070.00
603-30072 72 In SES                         2.000 EACH|    2752.0000     5504.00|    2800.0000     5600.00|    2865.0000     5730.00
606-00301 Gdrail Ty 3 (6-3)               625.000 LF  |      18.4000    11500.00|      16.0000    10000.00|      17.1500    10718.75
606-01370 Transition Ty 3G                  4.000 EACH|    1180.0000     4720.00|    1000.0000     4000.00|    1097.0000     4388.00
606-02003 End Anchor (Nonflared)            4.000 EACH|    2122.0000     8488.00|    1900.0000     7600.00|    2645.0000    10580.00
606-11020 Brdg Rail Ty 10H                130.700 LF  |      96.3000    12586.41|      86.0000    11240.20|      90.0000    11763.00
607-00010 Corner and Line Br Post          11.000 EACH|     314.0000     3454.00|     280.0000     3080.00|     292.0000     3212.00
607-01000 Fence BW MP                      87.000 LF  |       2.3500      204.45|       2.1000      182.70|       2.2000      191.40
612-00001 Delin (Ty I)                     74.000 EACH|      17.8000     1317.20|      16.0000     1184.00|      16.6000     1228.40
612-00003 Delin (Ty III)                   42.000 EACH|      21.9000      919.80|      20.0000      840.00|      20.0000      840.00
614-00011 Sign Panel (CL I)                25.000 SF  |      17.8000      445.00|      16.0000      400.00|      20.0000      500.00
614-01502 Steel Sign Supp (2-In Rd)(       40.000 LF  |      45.1000     1804.00|      40.0000     1600.00|      16.6000      664.00
620-00002 Field Office (CL 2)               1.000 EACH|   18850.0000    18850.00|   32300.0000    32300.00|   20000.0000    20000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   11045.0000    11045.00|   17200.0000    17200.00|   20000.0000    20000.00
620-00020 Sanitary Facility                 3.000 EACH|    1094.0000     3282.00|     530.0000     1590.00|    3500.0000    10500.00
621-00425 Detour                            1.000 L S |  345480.0000   345480.00|  730000.0000   730000.00|  634000.0000   634000.00
625-00000 Const Surveying                   1.000 L S |   42090.0000    42090.00|   36900.0000    36900.00|   49595.0000    49595.00
626-00000 Mobilization                      1.000 L S |  155368.0000   155368.00|  349464.3300   349464.33|  400000.0000   400000.00
626-01000 Public Info Services              1.000 L S |   12635.0000    12635.00|    2400.0000     2400.00|    9000.0000     9000.00
627-00005 Epoxy Pvmt Mkg                  258.000 GAL |      96.7000    24948.60|      69.0000    17802.00|      72.0000    18576.00
630-00000 Flagging                       1500.000 HOUR|      22.5000    33750.00|      21.0000    31500.00|      23.0000    34500.00
630-00007 Traf Ctrl Inspection             50.000 DAY |     237.0000    11850.00|     110.0000     5500.00|     121.0000     6050.00



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 009 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) S3913             |(  4 ) 870A              |(  5 ) 005A
                                                      |SCOTT CONTRACTING INC.   |SEMA CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     474.0000    56880.00|     420.0000    50400.00|     457.0000    54840.00
630-80002 Flash Beacon (Solar)             10.000 EACH|    1423.0000    14230.00|     510.0000     5100.00|     551.0000     5510.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|      88.9000      711.20|      51.0000      408.00|      55.0000      440.00
630-80341 Const Traf Sign (A)              26.000 EACH|      65.2000     1695.20|      51.0000     1326.00|      55.0000     1430.00
630-80342 Const Traf Sign (B)              34.000 EACH|      77.1000     2621.40|      51.0000     1734.00|      55.0000     1870.00
630-80343 Const Traf Sign (C)               8.000 EACH|      88.9000      711.20|      66.0000      528.00|      72.0000      576.00
630-80344 Const Traf Sign (Spec)           55.000 SF  |      21.3000     1171.50|      10.0000      550.00|      11.0000      605.00
630-80355 Port Mesg Panel                   2.000 EACH|    4742.0000     9484.00|    6600.0000    13200.00|    7164.0000    14328.00
630-80360 Drum Channel Dev                 80.000 EACH|      65.2000     5216.00|      20.0000     1600.00|      22.0000     1760.00
630-80364 Drum Channel Dev (Light) (      120.000 EACH|      88.9000    10668.00|      26.0000     3120.00|      28.0000     3360.00
630-80380 Traffic Cone                    200.000 EACH|      14.2000     2840.00|      10.0000     2000.00|      11.2500     2250.00
630-86810 Traffic Signal (Temp)             2.000 EACH|   26675.0000    53350.00|   23900.0000    47800.00|   27552.0000    55104.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,594,379.91|       $     3,666,778.78|       $     3,843,449.36
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,594,379.91|       $     3,666,778.78|       $     3,843,449.36
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 1278A             |(  8 ) 107C
                                                      |AMERICAN CIVIL CONSTRUCTO|ROCKY MOUNTAIN EXCAVATING|KNJ, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Bid Items                              |                         |                         |
                                                      |                         |                         |
201-00001 Clear and Grub                   31.000 ACRE|     500.0000    15500.00|     450.0000    13950.00|     900.0000    27900.00
202-00090 Rem Delineator                  116.000 EACH|       3.5000      406.00|       3.5000      406.00|       3.0000      348.00
202-00220 Rem Asphalt Mat                2955.000 SY  |      15.0000    44325.00|      13.0000    38415.00|      20.0000    59100.00
202-00240 Rem Asphalt Mat (Planing)      3485.000 SY  |       5.0000    17425.00|       2.5000     8712.50|       3.0000    10455.00
202-00400 Rem Bridge                        1.000 EACH|   25000.0000    25000.00|   30000.0000    30000.00|   27500.0000    27500.00
202-01000 Rem Fence                       303.000 LF  |       2.0000      606.00|       2.0000      606.00|       1.0000      303.00
203-00060 Emb Matl (CIP)                49038.000 CY  |      10.5000   514899.00|      15.5000   760089.00|       8.7500   429082.50
203-01100 Proof Rolling                    75.000 HOUR|     110.0000     8250.00|      85.0000     6375.00|      75.0000     5625.00
203-01500 Blading                          60.000 HOUR|     145.0000     8700.00|     120.0000     7200.00|     100.0000     6000.00
203-01594 Combination Loader               40.000 HOUR|      90.0000     3600.00|     150.0000     6000.00|      85.0000     3400.00
203-01597 Potholing                        40.000 HOUR|     160.0000     6400.00|     175.0000     7000.00|     250.0000    10000.00
206-00000 Str Excav                      2191.000 CY  |       6.0000    13146.00|       5.0000    10955.00|       8.0000    17528.00
206-00100 Str Bkfl (CL 1)                 795.000 CY  |      30.0000    23850.00|      14.0000    11130.00|      15.0000    11925.00
206-01000 Bed Course Matl                  12.000 CY  |      85.0000     1020.00|     125.0000     1500.00|      25.0000      300.00
207-00205 Topsoil                       16800.000 CY  |       4.0000    67200.00|       5.0000    84000.00|       9.0000   151200.00
208-00002 Erosion Log (12 In)            9300.000 LF  |       3.8000    35340.00|       5.0000    46500.00|       3.7500    34875.00
208-00011 Erosion Bales (Weed Free)       300.000 EACH|      18.0000     5400.00|      33.0000     9900.00|      33.0000     9900.00
208-00020 Silt Fence                    24200.000 LF  |       1.2000    29040.00|       2.0000    48400.00|       1.5000    36300.00
208-00034 Gravel Bag                       75.000 LF  |      10.0000      750.00|       6.0000      450.00|       3.2500      243.75
208-00045 Conc Washout Str                  2.000 EACH|     850.0000     1700.00|    1000.0000     2000.00|    1750.0000     3500.00
208-00070 Vehicle Tracking Pad             24.000 EACH|     750.0000    18000.00|    1200.0000    28800.00|     350.0000     8400.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      33.0000     1320.00|      40.0000     1600.00|      40.0000     1600.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      90.0000     3600.00|      95.0000     3800.00|      85.0000     3400.00
208-00106 Sweeping (Sediment Removal       80.000 HOUR|     125.0000    10000.00|      70.0000     5600.00|      80.0000     6400.00
208-00107 Rem Trash                        40.000 HOUR|      33.0000     1320.00|      35.0000     1400.00|      35.0000     1400.00
208-00205 Erosion Control Supervisor      350.000 HOUR|      85.0000    29750.00|      40.0000    14000.00|      40.0000    14000.00
210-00010 Res Mailbox Str                   7.000 EACH|     250.0000     1750.00|     140.0000      980.00|     100.0000      700.00
210-00810 Res Ground Sign                  25.000 EACH|     285.0000     7125.00|     500.0000    12500.00|     400.0000    10000.00
210-01000 Res Fence                      4479.000 LF  |       2.0000     8958.00|       2.0000     8958.00|       1.5000     6718.50
212-00006 Seeding (Native)                 31.000 ACRE|     540.0000    16740.00|     525.0000    16275.00|     500.0000    15500.00
212-00032 Soil Conditioning                31.000 ACRE|    2050.0000    63550.00|    2000.0000    62000.00|    1800.0000    55800.00
213-00002 Mulching (Weed Free Hay)         28.000 ACRE|     675.0000    18900.00|     570.0000    15960.00|     600.0000    16800.00
213-00061 Mulch Tackifier                5600.000 LB  |       1.7500     9800.00|       1.5000     8400.00|       1.5000     8400.00
213-00100 Soil Binder                      33.000 ACRE|     570.0000    18810.00|     560.0000    18480.00|     500.0000    16500.00
216-00041 Soil Reten Blanket (S/C)      17300.000 SY  |       1.6000    27680.00|       1.5000    25950.00|       1.3500    23355.00
240-00010 Rem of Nests                      5.000 HOUR|      25.0000      125.00|     150.0000      750.00|      50.0000      250.00
240-00020 Netting                         350.000 SY  |       3.0000     1050.00|      55.0000    19250.00|      10.0000     3500.00
304-06007 ABC (CL 6)                     4787.000 CY  |      36.0000   172332.00|      26.0000   124462.00|      14.5000    69411.50
403-34721 HMA (Gr SX) (75) (PG 58-28     8944.000 TON |      98.0000   876512.00|     100.0000   894400.00|     120.0000  1073280.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 1278A             |(  8 ) 107C
                                                      |AMERICAN CIVIL CONSTRUCTO|ROCKY MOUNTAIN EXCAVATING|KNJ, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
411-10255 Emul Asph (SS)                 2817.000 GAL |       5.5000    15493.50|       5.5000    15493.50|       5.0000    14085.00
412-00600 Conc Pvmt (6 In)                 47.000 SY  |      85.5000     4018.50|      30.0000     1410.00|      45.0000     2115.00
420-00112 Geotextile (Drain) (CL 1)       131.000 SY  |       7.0000      917.00|       6.0000      786.00|       5.0000      655.00
506-00212 Riprap (12 In)                   96.000 CY  |      84.0000     8064.00|     115.0000    11040.00|     100.0000     9600.00
506-00218 Riprap (18 In)                  102.000 CY  |      84.0000     8568.00|     115.0000    11730.00|     100.0000    10200.00
515-00120 Waterproofing (Membrane)        289.000 SY  |      19.0000     5491.00|      18.0000     5202.00|      27.0000     7803.00
601-03030 Conc CL D (Box)                 545.000 CY  |     545.0000   297025.00|     600.0000   327000.00|     377.0000   205465.00
602-00000 Reinf Steel                   68415.000 LB  |       0.8000    54732.00|       1.0000    68415.00|       1.0000    68415.00
602-00020 Reinf Steel (Epoxy)            2519.000 LB  |       1.0000     2519.00|       1.2500     3148.75|       1.2500     3148.75
603-10240 24 In CSP                       146.000 LF  |      45.0000     6570.00|      90.0000    13140.00|      43.0000     6278.00
603-10300 30 In CSP                        29.000 LF  |      55.0000     1595.00|      90.0000     2610.00|      45.0000     1305.00
603-10360 36 In CSP                        42.000 LF  |      65.0000     2730.00|     140.0000     5880.00|      54.0000     2268.00
603-10480 48 In CSP                        25.000 LF  |      95.0000     2375.00|     115.0000     2875.00|      69.5000     1737.50
603-10600 60 In CSP                         6.000 LF  |     130.0000      780.00|     320.0000     1920.00|     114.0000      684.00
603-10720 72 In CSP                        13.000 LF  |     155.0000     2015.00|     200.0000     2600.00|     140.0000     1820.00
603-30024 24 In SES                        11.000 EACH|     370.0000     4070.00|    1050.0000    11550.00|     215.0000     2365.00
603-30030 30 In SES                         2.000 EACH|     515.0000     1030.00|    1200.0000     2400.00|     400.0000      800.00
603-30036 36 In SES                         5.000 EACH|     685.0000     3425.00|    1300.0000     6500.00|     520.0000     2600.00
603-30048 48 In SES                         2.000 EACH|    1740.0000     3480.00|    1400.0000     2800.00|    1300.0000     2600.00
603-30060 60 In SES                         2.000 EACH|    2550.0000     5100.00|    2700.0000     5400.00|    2300.0000     4600.00
603-30072 72 In SES                         2.000 EACH|    2900.0000     5800.00|    3100.0000     6200.00|    2600.0000     5200.00
606-00301 Gdrail Ty 3 (6-3)               625.000 LF  |      19.5000    12187.50|      21.0000    13125.00|      16.0000    10000.00
606-01370 Transition Ty 3G                  4.000 EACH|    1610.0000     6440.00|    1200.0000     4800.00|    1000.0000     4000.00
606-02003 End Anchor (Nonflared)            4.000 EACH|    2300.0000     9200.00|    2100.0000     8400.00|    1800.0000     7200.00
606-11020 Brdg Rail Ty 10H                130.700 LF  |     125.0000    16337.50|     130.0000    16991.00|      85.0000    11109.50
607-00010 Corner and Line Br Post          11.000 EACH|     300.0000     3300.00|     290.0000     3190.00|     185.0000     2035.00
607-01000 Fence BW MP                      87.000 LF  |       3.0000      261.00|       2.5000      217.50|       4.0000      348.00
612-00001 Delin (Ty I)                     74.000 EACH|      18.0000     1332.00|      17.0000     1258.00|      15.0000     1110.00
612-00003 Delin (Ty III)                   42.000 EACH|      21.0000      882.00|      21.0000      882.00|      18.5000      777.00
614-00011 Sign Panel (CL I)                25.000 SF  |      21.0000      525.00|      17.0000      425.00|      16.0000      400.00
614-01502 Steel Sign Supp (2-In Rd)(       40.000 LF  |      17.0000      680.00|      43.0000     1720.00|      40.0000     1600.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   14000.0000    14000.00|   12000.0000    12000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   13000.0000    13000.00|   18000.0000    18000.00|   12000.0000    12000.00
620-00020 Sanitary Facility                 3.000 EACH|    1000.0000     3000.00|    3500.0000    10500.00|    1500.0000     4500.00
621-00425 Detour                            1.000 L S |  665000.0000   665000.00|  676000.0000   676000.00|  745318.0000   745318.00
625-00000 Const Surveying                   1.000 L S |   44000.0000    44000.00|   40000.0000    40000.00|   37500.0000    37500.00
626-00000 Mobilization                      1.000 L S |  375000.0000   375000.00|  150000.0000   150000.00|  475000.0000   475000.00
626-01000 Public Info Services              1.000 L S |    6000.0000     6000.00|   12000.0000    12000.00|   12500.0000    12500.00
627-00005 Epoxy Pvmt Mkg                  258.000 GAL |      90.0000    23220.00|      65.0000    16770.00|      65.0000    16770.00
630-00000 Flagging                       1500.000 HOUR|      23.0000    34500.00|      21.0000    31500.00|      20.0000    30000.00
630-00007 Traf Ctrl Inspection             50.000 DAY |     120.0000     6000.00|     136.0000     6800.00|     125.0000     6250.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18021                       COUNTIES : CUSTER
     LETTING DATE : 04/26/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 1278A             |(  8 ) 107C
                                                      |AMERICAN CIVIL CONSTRUCTO|ROCKY MOUNTAIN EXCAVATING|KNJ, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     465.0000    55800.00|     550.0000    66000.00|     500.0000    60000.00
630-80002 Flash Beacon (Solar)             10.000 EACH|     600.0000     6000.00|     910.0000     9100.00|     850.0000     8500.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|      60.0000      480.00|     230.0000     1840.00|     225.0000     1800.00
630-80341 Const Traf Sign (A)              26.000 EACH|      60.0000     1560.00|      51.0000     1326.00|      50.0000     1300.00
630-80342 Const Traf Sign (B)              34.000 EACH|      65.0000     2210.00|      65.0000     2210.00|      60.0000     2040.00
630-80343 Const Traf Sign (C)               8.000 EACH|      75.0000      600.00|      65.0000      520.00|      60.0000      480.00
630-80344 Const Traf Sign (Spec)           55.000 SF  |      12.0000      660.00|      12.0000      660.00|      11.0000      605.00
630-80355 Port Mesg Panel                   2.000 EACH|    7500.0000    15000.00|    7500.0000    15000.00|    7500.0000    15000.00
630-80360 Drum Channel Dev                 80.000 EACH|      22.0000     1760.00|      34.0000     2720.00|      32.5000     2600.00
630-80364 Drum Channel Dev (Light) (      120.000 EACH|      28.0000     3360.00|      46.0000     5520.00|      42.0000     5040.00
630-80380 Traffic Cone                    200.000 EACH|      11.0000     2200.00|      10.0000     2000.00|       8.0000     1600.00
630-86810 Traffic Signal (Temp)             2.000 EACH|   16000.0000    32000.00|   23000.0000    46000.00|   17500.0000    35000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,903,172.00|       $     4,044,728.25|       $     4,059,027.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,903,172.00|       $     4,044,728.25|       $     4,059,027.00
====================================================================================================================================


